STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 08/ 06
07-4G5804

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N VENTURA COUNTY IN SIM VA
VARI QUS LOCATI ONS

07- VEN- 118- R23. 8/ R30. 5

CONSTRUCT SI DEWALK AND RAMPS

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
06/ 12/ 06
CONTRACT CODE "N '
22 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON
LLEY AT

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12 FUND TOTAL HA42 435, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF Bl DDERS 3 ENG NEERS EST 351, 140. 00 AMOUNT OVER 61, 660. 00 PERCENT OVER EST 17.56
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 412, 800. 00 2 A AND R CONSTRUCTI ON CORP 818 718-6194 SB PREF CLAI MED
00691943
20282 VI A MEDI Cl FAX 818 701-3099
NORTHRI DGE CA 91326
2 457, 330. 00 3 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 613, 316. 00 1 NYE AND NELSON | NC 805 654-1682 SB PREF CLAI MED

1860 EASTMAN AVENUE STE 108
VENTURA CA 93003

00522661

FAX 805 654-8241

3. 0%



07-4G5804 Bl D245

07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 08/ 06 06/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE CHAI'N LI NK RAI LI NG
VENTURA CA
GLOBAL ENVI RONMENTAL NETWORK LEAD COWPLI ANCE PLAN ( PARTI AL)

FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PROGRAM ( PARTI AL)
FOUNTAI N VALLEY CA

R P BARRI CADE CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
NEVBURY PARK CA

VALLEY CONCRETE SLOPE PAVI NG CONCRETE ( PARTI AL)
SUN VALLEY CA



07-4G5804 Bl D245
07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 08/ 06 06/ 12/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY CHAI'N LI NK
SUN VALLEY CA
ECO LOG C | RRI GATI ON
TEMECULA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY FENCI NG

9901 GLENQCAKS BLVD
SUN VALLEY CA 91353-1249

RAYMOND LEE HAYES JR CONSTRUCTI ON COVPANY
3520 LONG BEACH BLVD STE 209
LONG BEACH CA 90807

STORM WATER POLLUTI ON PREVENTI ON PLAN



07-4G5804 Bl D245

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4,000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
5 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 1, 275. 00 1, 275. 00
6 150769 REMOVE ASPHALT CONCRETE M2 5 200. 00 1, 000. 00
7 150844 REMOVE SLOPE PAVI NG MR 94 160. 00 15, 040. 00
8 152320 RESET ROADSI DE SI GN EA 1 650. 00 650. 00
9 152390 RELOCATE ROADSI DE S| GN EA 1 750. 00 750. 00
10 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 9 750. 00 6, 750. 00
SI DEWALK)
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00 6, 000. 00
12 190101 ROADWAY EXCAVATI ON MB 14 450. 00 6, 300. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,500. 00 4,500. 00
14 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 2, 000. 00 2, 000. 00
15 390103 ASPHALT CONCRETE ( TYPE B) TONN 2 500. 00 1, 000. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 200. 00 1, 000. 00
AREA)
17 566011 ROADSI DE SI GN - ONE POST EA 1 1, 600. 00 1, 600. 00
18 721810 SLOPE PAVI NG ( CONCRETE) VB 250 640. 00 160, 000. 00
19 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 46 650. 00 29, 900. 00
CURB RAMP)
20 (SF) 833024 CHAI N LI NK RAI LI NG (TYPE 4) M 190 500. 00 95, 000. 00
21 (S) 869042 ADJUST PULL BOX EA 18 100. 00 1, 800. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 9, 235. 00 9, 235. 00

TOTAL 412, 800. 00



07-4G5804 Bl D245
07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 000. 00 4000. 00 500. 00 500. 00
2 3, 600. 00 3600. 00 6, 000. 00 6000. 00
3 10, 100. 00 10100. 00 20, 000. 00 20000. 00
4 48, 000. 00 48000. 00 56, 000. 00 56000. 00
5 700. 00 700. 00 600. 00 600. 00
6 200. 00 1000. 00 600. 00 3000. 00
7 370. 00 34780. 00 51. 50 4841. 00
8 700. 00 700. 00 485. 00 485. 00
9 500. 00 500. 00 600. 00 600. 00
10 400. 00 3600. 00 600. 00 5400. 00
11 6, 000. 00 6000. 00 19, 000. 00 19000. 00
12 300. 00 4200. 00 1, 200. 00 16800. 00
13 4, 500. 00 4500. 00 1, 500. 00 1500. 00
14 20, 000. 00 20000. 00 9, 000. 00 9000. 00
15 300. 00 600. 00 250. 00 500. 00
16 300. 00 1500. 00 600. 00 3000. 00
17 700. 00 700. 00 1, 200. 00 1200. 00
18 500. 00 125000. 00 1,115.00 278750. 00
19 1, 400. 00 64400. 00 940. 00 43240. 00
20 375. 00 71250. 00 390. 00 74100. 00
21 400. 00 7200. 00 600. 00 10800. 00
22 45, 000. 00 45000. 00 58, 000. 00 58000. 00
TOT 457, 330. 00 613, 316. 00




